EDUCATION SERVICE CENTER REGION 19 ALLIED STATES COOPERATIVE RFP AWARD SUMMARY

RFP TITLE:	Forklifts, Parts,	Repairs and Related	Equipment – E	ESC Region 19
------------	-------------------	---------------------	---------------	---------------

Allied States Cooperative

RFP NUMBER: 21-7416

RFP OPENING DATE: August 17, 2021

CONTRACT TERM: Date of award until September 30, 2022, with 4 annual extension

options.

(Extended by Region 19 until September 30, 2023) (Extended by Region 19 until September 30, 2024)

FUNDING SOURCE: Various RFP's ISSUED: 330 RESPONSES: 3

ADVERTISEMENT DATES: El Paso Times – July 19, 2021 & July 26, 2021

RECOMMENDED FOR AWARD: Medley Material Handling (Medley Material Handling Company)

Saenz Material & Handling of El Paso Inc. *updated 2/7/2024

TOTAL (estimated) \$4,000,000.00/year

EXPLANATIONS:

Award of this solicitation will enable ESC Region 19 - Allied States Cooperative (ASC) to establish a contract with vendor(s) for Forklifts, Parts, Repairs & Related Equipment for those procurements made with federal, state or local funds. Evaluation and award recommendation were based on 70% pricing and services/qualifications and 30% references. The awarded vendors' pricing and information can be found on the Award Detail spreadsheet. Hydraulic Systems failed to provide pricing and forms as required, therefore was not considered for award. Saenz Material & Handling of El Paso Inc. was removed from award for failure to submit insurance as per the bid requirements.

SPECIFICATIONS, PREPARATION AND

EVALUATION PROVIDED BY: Rebecca Hernandez – ESC Region 19

Andrea Amiri – ESC Region 19

Special Conditions

- Awarded vendors must have the capacity to provide the equipment being considered for award and provide specifications upon request by any ESC Region 19 member. They must also be authorized and certified to work on the equipment being considered for award.
- 2. By responding, vendor agrees to provide additional information upon request to any ESC Region 19 member requesting demonstrations or complete details before placing a purchase order to determine if the equipment meets their needs.

Approved By:		Date:	
	Dr. Armando Aguirre		August 27, 2021
	Dr. Armando Aguirre		June 21, 2022
	Dr. Armando Aguirre		July 6, 2023

1 091621